
Company Name Name Office Number Email

Independence Excavating Justin King 216-509-5600 jking@indexc.com

Breeze National Luis Valderruten 718-854-8070 luis@breezedemolition.com

Gramercy/LiRo Anthony Vicciardo, Jr 516-876-0020 ajvicciardo@gramercyusa.com

Total Wrecking Sandy A. Bodami 716-692-2002x2008 sabodami@totalwrecking.com

Jackson Demolition Josh Frederick 518-374-3366 jfrederick@jacksondemoliton.com

Adamo Demolition Rick Cuppetilli 313-892-7330 rick.c@adamogroup.com

L.M. Sessler Jeff Sessler 315-539-3353 jeff@sesslerwrecking.com

Sabre Demoltion Michael McKallip 315-320-4233 mmckallip@sabredemolition.com

Ontario Specialty Contracting Laury Rogers 716-856-3333 lrogers@oscinc.com

Manning Squires Hennig Dan George 585-343-5365 dgeorge@mshco.com

Northland Contracting Patrick Peterson 716-672-8572 pdp@northlandcontracting.net

Pike Construction Services Bill Rutan 585-241-0541 rutab@pikecs.com

William H. Lane Conan Cerretani 607-775-0600 ccerretani@whlane.com

Union Concrete Gary Hill 716-583-8248 gary@unionconcretecorp.com

Proposers
RFP #7 - Buffalo Bills Stadium Demolition

60 - Demolition & Abatement (SC-201)

62 - Concrete Retaining Wall (SC-301)

11/4/2025
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Proposers
RFP #7 - Buffalo Bills Stadium Demolition

FSR Contracting Dennis Ebert 716-553-7281 dennis@fsrcontracting.com

Lupini Construction, LLC Adam Brady 315-525-8376 abrady@lupiniconstruction.com

R.E. Kelley Charlie Rewers 716-684-3550 crewers@rekelley.com

Highland Masonry & Restoration Ron Sharp 716-712-0781 ronsharp@highlandmasonry.net

Morris Masonry Mat Morris 716-894-0102 matmorris.mmr@gmail.com

DV Brown Chris Shadden 716-583-0329 cshadden@dvbrown.com

JW Danforth Jason Rudich 716-583-6394 jrudich@jwdanforth.com

MLP Dave Muskopf 716-583-4264 dwmuskopf@mlpcorp.com

Union Concrete Gary  Hill 716-583-8248 gary@unionconcretecorp.com

MKS Joe Marchitte 716-818-6161 jmarchitte@mksplumbing.com

Leo J Roth John Letta 585-872-0220 jletta@leojroth.com

Mollenberg Jerry Pazderski 716-614-7473 jpazder@mollenbergbetz.com

63 - Waterproofing of Retaining Wall (SC-701)

64 - Plumbing & HVAC - Cut/Cap, Make Ready (SC-2201)
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Frey Electric Kent Frey 716-874-1710 kfrey@frey-electric.com

Ferguson Electric Jim Andrews 716-574-2264 jandrews@fergusonelectric.com

CIR Electric Marc Brunelle 716-362-5036 mbrunelle@cirelctric.com

Industrial Power and Lighting Josh White 716-307-7154 jwhite@iplcorp.com

O'Connell Electric Christopher Wall 585-202-6406 christopher.wall@oconnellelectric.com

Weydman Marty Carollo 716-362-8945 mcarollo@weydmanelectric.com

Pinto Drew Kosicki 716-583-3090 akosicki@pintocs.com

Union Concrete Gary Hill 716-583-8248 gary@unionconcretecorp.com

Miller Construction DBA Scott Lawn Yard Scott Miller 716-609-2088 smiller@millerconstructionny.com

Rodriguez Construction Luis Rodriguez 716-523-2001 lar@rodriguez-cg.com

Cold Spring Construction Co Brett Bottone 716-542-2011 bbottone@coldspringconstruction.com

Vollers Chris Vollers 908-581-0802 chris@voller.cc

66 - Sitework and Site Utilities (SC-3101)

65 - Electrical - Cut/Cap, Make Ready (SC-2601)
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Pinto Andrew Kosicki 716-583-3090 akosicki@pintocs.com

Union Concrete Gary Hill 716-583-8248 gary@unionconcretecorp.com

Miller Construction DBA Scott Lawn Yard Scott Miller 716-609-2088 smiller@millerconstructionny.com

Rodriguez Construction Luis Rodriguez 716-523-2001 lar@rodriguez-cg.com

Cold Spring Construction Co Brett Bottone 716-542-2011 bbottone@coldspringconstruction.com

Vollers Chris Vollers 908-581-0802 chris@voller.cc

67 - Spoil Pile Load, Haul, Fill existing stadium (SC-3102)
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